



Contractor Outreach Fair

New Construction of Browning High School

Project Manager

Nghi Nghiem

Architect

NAC Architecture

Engineer's Estimate

\$44 million

Construction Duration

23 Months – Anticipated Start Date: October 2014

General Scope of Work

To provide all the labor, materials and supplies for the new construction of Browning High School.

Potential Trades

General Building Contractor (B)
Insulation and Acoustical Contractor (C2)
Framing and Rough Carpentry Contractor (C5)
Cabinet, Millwork and Finish Carpentry Contractor (C6)
Low Voltage Systems Contractor (C7)
Concrete Contractor (C8)
Drywall Contractor (C9)
Electrical Contractor (C10)
Elevator Contractor (C11)
Fencing Contractor (C13)
Flooring and Floor Covering Contractors (C15)
Fire Protection Contractor (C16)
Glazing Contractor (C17)
Warm-Air Heating, Ventilating and Air-Conditioning Contractor (C20)
Landscaping Contractor (C27)
Painting and Decorating Contractor (C33)
Lathing and Plastering Contractor (C35)
Plumbing Contractor (C36)
Roofing Contractor (C39)

