



Contractor Outreach Fair

Ramp and Stair Addition at Lowell Elementary School

Project Manager

Brooke Hise

Architect

Ghataode Bannon Architects

Engineer's Estimate

\$ 80,000

Construction Duration

45 Days – Anticipated Start Date: June 2015

General Scope of Work

Demolition of concrete stairs and handrails and reconstruction of concrete stairs and handrail at the Administration Building.

Potential Trades

General Building Contractor (B)

Concrete Contractor (C8)

Landscaping Contractor (C27)

