



# Contractor Outreach Fair

## Hoover Middle School Gym AB 300 Improvements

### **Project Manager**

Tracy Nishihira

### **Architect**

LPA, Inc.

### **Engineer's Estimate**

\$2.8 million

### **Construction Duration**

6 months – Anticipated Start Date: June 2014

### **General Scope of Work**

To provide all the labor, materials and supplies for the seismic retrofit and upgrades to the existing Gym building, renovation of the building's interior, fire alarm system, emergency lighting and plumbing systems including but not limited to:

- Walkways and parking lot improvements for accessibility
- Upgrade restroom for accessibility
- Provide directional signage

### **Potential Trades**

General Building Contractor (B)  
Framing and Rough Carpentry Contractor (C5)  
Low Voltage Systems Contractor (C7)  
Concrete Contractor (C8)  
Drywall Contractor (C9)  
Electrical Contractor (C10)  
Earthwork and Paving Contractors (C12)  
Fencing Contractor (C13)  
Flooring and Floor Covering Contractors (C15)  
Painting and Decorating Contractor (C33)  
Plumbing Contractor (C36)  
Roofing Contractor (C39)  
Sign Contractor (C45)  
Reinforcing Steel Contractor (C50)  
Structural Steel Contractor (C51)





# Contractor Outreach Fair

## Browning HS New Construction

### **Bid Trades (continued)**

Plumbing Contractor (C36)

Roofing Contractor (C39)

Sheet Metal Contractor (C43)

Sign Contractor (C45)

Reinforcing Steel Contractor (C50)

Structural Steel Contractor (C51)

Ceramic and Mosaic Tile Contractor (C54)

Welding Contractor (C60)

Hazardous Substance Removal Certification (HAZ)

